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i. Cover Letter
January 12, 2023

Haydee Robinson
Division Superintendent
Dickenson County Public Schools
309 Volunteer Avenue
P.O. Box 1127
Clintwood, VA 24228

Re: Unsolicitated Conceptual Phase PPEA for a New Bus Garage and Classroom Addition to   
 Ridgeview Elementary School

Dear Mrs. Robinson,

Our	Team	is	pleased	to	submit	our	qualifications	to	you	for	the	unsolicited	Dickenson	County	Public	
Schools Conceptual Phase New Bus Garage and Classroom Addition to Ridgeview Elementary School 
under The Virginia Public Private Education Facilities And Infrastructure Act (PPEA).

Our Team is comprised of Southwest Virginia and local companies that will exceed the expectations 
of Dickenson County Public Schools. Our Team includes individuals with specialized knowledge of 
Construction, School Design, Local Topographic and Geographic Conditions and a history of past 
successful projects within the Community.

We	 look	 forward	 to	an	opportunity	 to	 further	define	 the	merits	of	our	Team,	 learn	more	about	 your	
specific	project	needs	and	work	jointly	toward	the	design,	construction	and	opening	of	this	important	
new Bus Garage and Elementary School Classroom Addition for Dickenson County Public Schools.

Should you have any questions or require any additional information, please do not hesitate to contact
me at (276) 523-0411.

Sincerely,

Abran Quesenberry, PE
President
Quesenberry’s Construction
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a. Legal Structure and Management Approach

Identify	 the	 legal	 structure	 of	 the	 firm	 or	 consortium	 of	 firms	 making	 the	 proposal.	 Identify	 the	
organizational structure for the project, the management approach and how each partner and major 
subcontractor	in	the	structure	fits	into	the	overall	team.

Key Personnel include the following:
A. Design/Build Project Manager - Quesenberry’s Construction

• Spencer Quesenberry

B. Design Project Manager and Project Architect - ZMM Architects and Engineers
• Randy S. Jones, AIA - Design Project Manager
• A. Hunter Wilson, AIA - Project Architect

C. Construction Project Manager - Quesenberry’s Construction
• Abran Quesenberry - Senior Project Manager
• Trey Garrison - Project Manager

D. Construction Superintendent - Quesenberry’s Construction
• Johnny Osbourne - Construction Superintendent
• Jake Ballou - Assistant Superintendent

E. Educational Planner - N/A

F. Structural Engineer - ZMM Architects and Engineers
• Todd	Poff,	PE

G. Civil Engineer - The Lane Group
• Kevin Heath, PE - Site/Civil Engineer
• April Lane - Environmental Specialist

H. Mechanical, Electrical, and Fire Protection Engineer(s)
• ZMM Architects and Engineers

• John Pruett, PE, LEED AP - Mechanical, Plumbing & Fire Protection Engineer
• Frankie Kantsios, PE - Electrical Engineer

I. Audio/Visual and Security Consultants - Gibson Engineering
• Frankie Kantsios, PE - Audoi/Visual and Security

The majority of the personnel listed above are currently involved in the new Ridgeview Elementary 
School project as well as the Classroom Addition project for Dickenson County Public Schools. Their 
inclusion in the project team adds tremendous value and continuity given their knowledge of the site, 
infrastructure, and adjacent facilities on the Ridgeview Campus.

1. Qualifications and Experience
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Spencer Quesenberry
Vice President & Design/Build Project Manager
Spencer has been involved with our organization in various capacities for 
more than 45 years.  His roles have ranged from his start as a general la-
borer and tradesman to his most recent role as President.  This duration of 
service gives Spencer a depth of construction knowledge that is rarely seen 
in the industry today.  Spencer excels in Constructability Analysis and the 
ability	to	“figure	things	out”	based	on	his	years	of	work	experience.		Spencer	
has an unequalled knowledge of our regional construction market and is a 
valuable resource when analyzing the capacity of regional resources to ad-
dress a project’s needs.  Spencer currently serves as Vice President of our 
organization and is a licensed PE in the states of TN and VA.
 
The following are relevant areas of expertise as they pertain to our pro-
posed	team	to	support	this	effort:	
Preconstruction Services
• Constructability Analysis
• Scheduling
• Budgeting
• Value Engineering
• Site Logistics
• Code and industry standard compliance

Design Services
• Shoring and excavation design
• Formwork design
• Structural design and analysis

Construction Services
• Construction Engineering
• Construction means and methods expert

Spencer has recently served as Project Manager on the following projects:
• University of Virginia’s College at Wise

New Library - Wise, Virginia

• University of Virginia’s College at Wise
Convocation Center - Wise, Virginia

• University of Virginia’s College at Wise
Carl Smith Stadium - Wise, Virginia

• Dickenson County Public Schools
New Ridgeview Elementary School - Clintwood, VA

Education and Training
Bachelor of Science, Civil        

Engineering
Virginia Polytechnic Institute 
and State University, 1972

Registrations
Registered PE in VA & TN

Professional	Affiliations
American Society of Con-

crete Contractors
LEED Accredited Profes-

sional
American Society of Civil 

Engineers

Contact Information
Quesenberry’s Construction

104 East 19th Street
Post	Office	Drawer	Q

Big Stone Gap, VA 24219

Phone: 276-523-0411
Fax: 276-523-5714

E-mail:  squesenberry@
quesenberrys.com



Randy S. Jones, AIA, Principal
Design Project Manager
Mr. Jones has a diverse career that includes over 25 years of professional 
practice as a Designer, Project Architect, Project Manager and Principal. Mr. 
Jones brings a cutting-edge educational design experience and extensive 
recreational expertise to the team.  

As an Architect, Mr. Jones strives for inventive and aesthetically pleasing 
designs that meet the unique needs of each client.  At ZMM, we involve 
clients in the design process, utilizing both experiences of the past, and 
the new concepts and ideas of today. Mr. Jones takes great care to design 
a building that is not only aesthetically pleasing, but also sustainable.  
Completion of each project to the satisfaction of the client is Mr Jones’ top 
goal.

Mr.	 Jones	 is	 the	 Principal	 in	 Charge	 at	 the	 Blacksburg	 Office.	 ZMM’s	
commitment to creativity and client satisfaction have continually set ZMM 
apart	for	nearly	five	decades.		
 
The following are relevant areas of expertise as they pertain to our                   
proposed	team	to	support	this	effort:	
Architectural Design Services for K-12 Education / Licensed Architect  / 
Principal in Charge

• 21st Century Learning
• Sustainable Design
• Innovative Collaborative Space Planning, Programming, and Project 

Management

Randy has recently acted as the EIC on the following projects:
• Dickenson County Public Schools - Clintwood, VA

• New Ridgeview Elementary School
• Raleigh County Schools - Raleigh County, WV

• Ridgeview Elementary School
• Shady Spring High School Additions and Renovations

• Marshall County Schools - Marshall County, WV
• Monarch Stadium, Concessions & Field House Additions and 

Renovations
• Frederick County Public Schools - Winchester, VA

• Transportation Facility
• Fourth High School Design
• Multiple School Additions and Renovations

• Lexington City Public Schools - Lexington, VA
• Harrington Waddell Elementary School
• Lylburn Downing Middle School Additions and Renovations

• Wythe County Public Schools - Wythe County, VA
• George Wythe High School Additions and Renovations

• Waynesboro Public Schools - Waynesboro, VA
• Waynesboro High School Additions and Renovations

Education
Bachelor of Architecture;                   

Virginia Polytechnic Institute 
and State University, 1990

Professional Licensure
VA, WV & NC



A. Hunter Wilson, AIA
Project Architect
Since starting work in the Architecture industry in 2009, Mr. Wilson has been 
actively involved in the design of a wide array of new structures and ren-
ovations	to	include	performing	arts	centers,	municipal	offices	and	mainte-
nance facilities, healthcare facilities, higher education buildings, K-12 edu-
cation buildings, water and wastewater treatment facilities, visitor centers, 
museums,	park	facilities,	clinics,	police	headquarters,	fire	and	rescue	sta-
tions, downtown revitalizations, accessibility improvements, public housing, 
historical structures, and a multitude of maintenance and repairs projects. 
Serving a variety of clients and program types has aided in broadening Mr. 
Wilson’s understanding of the practice of Architecture, and as a result; al-
lows Mr. Wilson to approach each program with an open mind to the myriad 
of design solutions available to meet the clients’ needs.   
 
The following are relevant areas of expertise as they pertain to our pro-
posed	team	to	support	this	effort:	
Architectural Design Services for K-12 Education

• Sustainable Design
• Space Planning
• ADA Compliance
• Construction Administration 

Hunter has recently acted as the Project Architect on the following projects:
• Orchard View Intermediate School Addition - Berkeley County, WV
• Roanoke County Public Schools Facilities Condition Assessment 

Study- Roanoke County, VA.
• Wythe County Public Schools, VA

• George Wythe High School Additions and Renovations
• New Scott Memorial Middle School Schematic Design

• Waynesboro City Public Schools, VA
• Waynesboro High School Renovations
• Waynesboro	High	School	Serving	Line	Modifications

• New Ridgeview Elementary School - Dickenson County, VA
• Roanoke College Colket Center Patio Addition- Salem, VA.
• Raleigh County Schools, WV

• Shady Spring Elementary School Addition and Renovation
• Shady Spring High School Facade Replacement
• Ridgeview Elementary School Bus Canopy, Storage Building’s 

and Kitchen Addition
• Old Christiansburg Middle School Bus Garage Conversion -

Montgomery County, VA
• DBHDS Commonwealth Center for Children and Adolescents Life

• Safety and Behavioral Health Upgrades
• School	Area	Storage	Modifications
• Receptionist	Security	Upgrades	and	Storage	Modifications

Education
Bachelor of Architecture, 

Virginia Polytechnic Institute 
and University- 2009

Certifications
VHDA- Universal Design- 

2010/2012

NCARB Certification-	2016

Professional Licensure
VA & WV



Abran Quesenberry
President & Construction Sr. Project Manager
Abran has been with our organization for over 25 years, where he started as 
a general laborer and progressed his way to supervisor and Project Manag-
er.  Abran currently serves as President of our company, a position he has 
held since January of 2017.  As a third-generation president of Quesenber-
ry’s Construction, Abran maintains the core values and knowledge base that 
have allowed our organization to succeed throughout our 75-year history in 
Southwest Virginia.

Abran has experience in all facets of the construction process and is partic-
ularly skilled in his knowledge of preconstruction services given his previous 
experience on CM at Risk projects.  Abran is a licensed PE in the state of 
VA. 
 
The following are relevant areas of expertise as they pertain to our pro-
posed	team	to	support	this	effort:	
Preconstruction Services
• Constructability Analysis
• Scheduling
• Budgeting
• Value Engineering
• Site Logistics
• Code and industry standard compliance

Construction Services
• Construction Engineering
• Constructability reviews
• Change management and mitigation

Abran has recently served as Project Manager on the following projects:
• Virginia Department of Transportation

Fremont Area Headquarters - Clintwood, VA

• University of Virginia’s College at Wise
Pippin-Wyllie Library Conversion - Wise, VA

• University of Virginia’s College at Wise
Convocation Center - Wise, VA

• Dickenson County Public Schools
New Ridgeview Elementary School - Clintwood, VA

Education and Training
Bachelor of Science, Civil

Engineering
Virginia Polytechnic Institute 
and State University, 2004

Registrations
Registered PE in VA

Professional	Affiliations
American Society of Con-

crete Contractors
LEED Accredited Profes-

sional
University of Wisconsin 

Accredited Commissioning 
Authority

American Society of Civil 
Engineers

Contact Information
Quesenberry’s Construction

104 East 19th Street
Post	Office	Drawer	Q

Big Stone Gap, VA 24219

Phone: 276-523-0411
Fax: 276-523-5714

E-mail: aquesenberry@
quesenberrys.com



Trey Garrison, PE
Project Manager
Trey has been an integral part of our organization since his start here in 
2015. Trey began his career here as a supervisor and worked his way to his 
current position of Project Manager.  Prior to joining our organization, Trey’s 
work experience included drafting, modeling, and estimating for an indus-
trial manufacturing facility in our region.  Trey is a registered Professional 
Engineer in the Commonwealth of Virginia.

Trey has managed numerous Design-Build projects with our organiza-
tion and excels at managing projects from preconstruction through project 
closeout. His Design Build experience includes the Dickenson County So-
cial Services project, which was an adaptive reuse and complete renovation 
of	 an	existing	 vacant	 primary	 school	 for	 use	as	office	and	administrative	
space.  Trey is also currently working on the New Elementary School proj-
ect in Dickenson County, which is a Design-Build project on schedule for a 
completion in Q1 2023.  
 
The following are relevant areas of expertise as they pertain to our                   
proposed	team	to	support	this	effort:	
Preconstruction Services
• Drafting and Detailing
• Estimating	and	Quantity	Takeoff
• Site Logistics
Construction Services
• Comprehensive Project Management
• Quality Control Management
• Interpretation of Contract Documents
• Subcontractor and Material Coordination

Trey’s involvment as a Project Engineer and Project Manager includes the 
following active and completed projects:
• Dickenson County Public Schools

New Ridgeview Elementary School - Clintwood, VA

• Wise County IDA
Social	Services	Office	Buildout	-	Wise,	VA

• Dickenson County Social Services
Renovation of Longs Fork Elementary School - Clintwood, VA

• Virginia Department of Transportation
Fremont Area Headquarters - Clintwood, VA

Education and Training
Bachelor of Science, Civil 
Engineering Technology
Old Dominion University, 

2012

Certifications
Registered PE in VA

Professional	Affiliations
ASCE Member



Johnny Osbourne
Superintendent
Johnny has served as a construction Superintendent in our organization 
since he joined our team in early 2019.  Prior to joining Quesenberry’s, 
Johnny worked as a construction supervisor for a regional grading and utility 
contractor for over 20 years, with his overall career in construction spanning 
over 30 years.  Johnny’s experience as well as his excellent communication 
and teamwork skills make him a valuable asset to the projects he supervis-
es.  

Johnny has recent experience supervising Design-Build projects given his 
current role as construction Superintendent at Union Primary School.  His 
background in supervising a diverse range of project types provides him 
with a unique level of understanding and adaptability that adds value to the 
projects he’s involved in.  
 
The following are relevant areas of expertise as they pertain to our pro-
posed	team	to	support	this	effort:	
Construction Services
• Jobsite supervisor and point of contact
• Site safety management
• Owner and Client relations
• Subcontractor and Supplier coordination
• Interpretation and adherence to Contract Documents
• Project documentation
• Quality Control

Johnny has recently provided supervision services on the following               
projects:
• Union Primary School

New Addition - Big Stone Gap, VA

• Town of Abingdon
The Meadows Sports Complex - Abingdon, VA

• Holsten Army Ammunition Plant
G-3 Pipe Supports - Kingsport, TN

• Holsten Army Ammunition Plant
G-3 Utility Upgrades - Kingsport, TN

Construction Training
OSHA 10 Hour
First Aid & CPR

Certified	Land	Disturber



Jake Ballou
Assistant Superintendent
Jake has been a member of our organization since 2014, where he be-
gan as a tradesman and moved up to his current position of Assistant                       
Superintendent. Jake has over 10 years of construction experience, with the        
previous 6 years spent in a lead role supervising commercial and industrial 
construction projects in Southwest Virginia and Northeast Tennessee.  

Jake has recent relevant experience working with Dickenson County      
Public Schools on the Ridgeview Campus. This includes his role as an                   
Assistant Superintendent on both the Ridgeview Elementary and Ridgeview 
Classroom Addition projects. This experience and familiarity with Dicken-
son County Public Schools and Skanska’s construction management team 
brings	beneficial	continuity	and	added	value	to	his	role	in	this	project.

The following are relevant areas of expertise as they pertain to our pro-
posed	team	to	support	this	effort:	
Construction Services
• Interpretation and adherence to Contract Documents
• Subcontractor and Supplier coordination
• Pre-activity and pre-installation coordination
• Project documentation
• Quality Control
• Project closeout and Owner training

Jake has recently provided supervision services on the following projects:
• Dickenson County Public Schools

New Ridgeview Elementary School - Clintwood, VA

• Dickenson County Public Schools
New Ridgeview Elementary School Classroom Additions - Clintwood, 
VA

• Holston Army Ammunition Plant
D-10 Civil Upgrades - Kingsport, TN

• Holsten Army Ammunition Plant
B-106 Concrete Upgrades - Kingsport, TN

Construction Training
OSHA 10 Hour
First Aid & CPR

IFC	Installation	Certified



Todd	D.	Poff,	PE
Structural Engineer
Mr.	 Poff	 started	 as	 a	 Civil	 Engineer.	 	 After	 working	 in	 that	 department	
for several years, he began moving over to the Structural Engineering 
Department; where his true interest, and most of his training lies. 

As	a	Structural	Engineer,	it	is	Mr.	Poff’s	responsibility	to	insure	the	safety	of	
the structure’s design, as well as any occupants inside those structures.  As 
a	member	of	the	design	team,	Mr.	Poff	understands	that	the	structural	sys-
tem of a building needs to have the least amount of impact possible on the 
architectural design and on the way clients use the buildings.  It is that kind 
of teamwork, with all major design disciplines in-house,  that allows ZMM 
to	say	with	confidence	we	provide	our	clients	with	a	building	design	that	will	
not only meet their needs but will be a place they can enjoy for many years 
to come.  
 
The following are relevant areas of expertise as they pertain to our pro-
posed	team	to	support	this	effort:	

• Structural Engineering Services

Todd has recently acted as the Project Architect on the following projects:
• New Ridgeview Elementary School - Clintwood, VA
• Rappahannock Electric Maintenance Facility - Front Royal, VA
• Roanoke County Public Libraries - Glenvar, Vinton & South County
• Marshall County Schools - Marshall County, WV

• Monarch Stadium, Concessions & Field House Renovations
• Wirt County Schools - Wirt County, WV

• Wirt County Middle School Renovations
• Wythe County Public Schools - Wythe County, VA

• George Wythe High School Additions and Renovations
• Raleigh County Schools - Raleigh County, WV

• Ridgeview Elementary School
• InnovAge Roanoke - Salem, VA
• Kollmorgan - Radford, VA

• Structural Analysis of Floor System
• Carilion New River Valley Medical Center - Christiansburg, VA

• Cardiology Expansion
• Collins UTC Aerospace

• Entire PLant Structural Analysis
• Volvo New River Valley Plant - Dublin, VA

• Cab Trim Building
• Multiple Crane Analysis/Relocation Projects

Education
Bachelor of Science, Virginia 

Polytechnic Institute and
University- 1987

Professional Licensure
VA, WV & NC



Kevin Heath, PE
Site/Civil Engineering
Mr. Heath possesses over 25 years of experience in design and man-
agement of multi-disciplined civil engineering projects. Experience in-
cludes planning, potable water distribution, sanitary sewer collection, 
treatment process engineering and site design development. Mr. Heath 
currently serves as Vice-President of TLG.

• Dickenson County Public Schools
New Ridgeview Elementary School - Clintwood, VA

• Grayson Highlands School Site Improvements:
Project	Engineer	for	final	site	design	and	infrastructure	improvements	to	serve	a	new	
elementary school in Grayson County, Virginia. Design services included site grad-
ing	and	E&S	Plan,	off-site	water	line	extension	of	23,800	LF	of	8”	and	smaller	water	
lines, on-site wastewater treatment system, VDOT road improvements with turning 
lanes, and related improvements. Site design services provided for the school Archi-
tect. Utility and roadway design services provided directly for Grayson County. Client: 
Grayson County BOS.

• Piedmont Triad West Corporate Park:
Project Manager for development of the Piedmont Triad West Corporate Park Pre-
liminary	Engineering	Report	and	master	plan,	followed	by	final	design	services.		The	
first	 phase	 of	 the	 park	 development	 includes	 construction	 of	 approximately	 2,900	
LF of roadway and drainage improvements, water and sewer line extensions, and a 
100,000 S.F. industrial shell building.  Project funding for Phase I was secured from 
EDA, the City of Mount Airy, and Surry County.

• Carroll Co. Governmental Center Sitework/Utilities:
Project Manager for sitework and utilities required to serve the new 95,000 SF County 
office	 complex.	 	 Responsible	 for	 design	 of	 site	 grading,	 stormwater	management,	
4000	lf	of	water	line,	and	800	lf	of	sanitary	sewer	line.		Project	financing	provided	by	
RECD and local funding. 

• Magnolia Manufacturing Site Development Project:
Project	Engineer	responsible	for	preliminary	and	final	design,	construction	administra-
tion, and inspection of site and infrastructure improvements to accommodate a new 
472,000 SF (expandable to 815,000 SF) industrial manufacturing facility in Carroll 
County, Virginia. Construction included 882,000 CY of earthwork, paved access road 
and	parking	lots,	1,300	LF	of	8”	water	line,	2,500	of	8”sewer	line,	and	6,400	L.F.	of	
15”-60”	storm	sewer.	Total	site	construction	costs	were	$3,540,000.	Project	funding	
provided	by	Governor’s	Opportunity	Fund,	VDOT,	and	local	financing.

• Vaughan Furniture Company- T. George Vaughan Plant:
– Project	 Engineer	 responsible	 for	 final	 design	 of	 site	 and	 utility	 improvements	 to
serve a new 252,000 SF furniture manufacturing facility located on a 40-acre site at
the	Rich	Creek	Corporate	Park	in	Patrick	County.		Specific	work	tasks	included	prepa-
ration	of	the	final	site	grading	and	building	layout	plan,	erosion	control	and	stormwater
management plan, water lines, sewer lines, a sewage pump station, a 300,000 gallon
fire	system	storage	tank,	a	fire	pump	station,	and	an	industrial	access	road.

Education
B.S. 1990- Civil Engineering- 
Virginia Polytechnic Institute 

and State University

Registration
Registered Engineer:

VA & NC

Affiliations
TLG Board of Directors

Water Environment
Federation



April Lane
Environmental Specialist
Ms.	Lane	has	nearly	20	years	of	experience	in	the	environmental	field.	Her	
experience includes preparation of numerous environmental reports and 
studies including Phase I Environmental Site Assessments, Biological Sur-
veys, and Environmental Impact Assessments. April’s duties include consul-
tation and coordination with various state and federal regulatory agencies, 
preparation of environmental documents and funding acquisition assistance.

• Dickenson County Public Schools
New Ridgeview Elementary School - Clintwood, VA

• New Consolidated Ridgeview High/Middle School Project: Dickenson  
County, VA. 
Prepared a Class II Environmental Assessment and Phase I and Phase II Environmental 
Site Assessments for the construction of a new consolidated high/middle and technical 
school in Dickenson County, Virginia. The preparation of the report and subsequent re-
quirements were coordinated with USDA Rural Development and the US Army Corps of 
Engineers.	This	was	 the	first	 joint	effort	between	 the	 two	agencies	within	 the	Common-
wealth	of	Virginia;	this	was	also	the	first	Class	II	level	EA	prepared	in	the	state	for	Rural	
Development.  The project consists of a new 220,000 SF facility with associated sports 
complex and will consolidate the existing schools of Clintwood, Haysi and Ervinton. Client: 
Dickenson County Public Schools and Dickenson County Industrial Development Authority.

• Dickenson County Medical Center: Dickenson  County, VA. 
Prepared a Phase I Environmental Site Assessment prior to the sale of this privately owned 
Medical Center to the County. This report was prepared to assess the possibility of envi-
ronmental contamination associated with the hospital and its practices.  The preparation of 
the report and subsequent requirements were coordinated with various state and federal 
agencies. Client: Dickenson County Industrial Development Authority.

• New Big Cherry Dam Project: Big Stone Gap, VA.
Prepared Environmental Assessment for the construction of a new dam on the Big Cherry 
Reservoir. The preparation of the report and subsequent requirements were coordinated 
with USDA Rural Development, USDA Forest Service, and the Tennessee Valley Authori-
ty. Prepared funding applications and Preliminary Engineering Report. This report is now 
being used nationally as a training tool by USDA Rural Development. Client: Town of Big 
Stone Gap, Virginia.

• Big Caney Water System Improvements Project: Dickenson County, VA.
Prepared Environmental Assessment identifying environmental resources within the Big 
Caney Corporation Water System which served over 2,500 households. Improvements in-
cluded replacement of main transmission lines and primary spur lines, renovations or con-
struction of new pump stations, construction of new tanks to increase storage capacity and 
elimination of contaminated sources. Client: Dickenson County Public Service Authority.

• Route 611 Water System Project: Dickenson County, VA.
Prepared Environmental Assessment identifying environmental resources within the proj-
ect area of the county. This project provided water to over 500 residents and involved 
the construction of approx. 115,000 L.F. of 6-inch, 4-inch and 2-inch waterlines, 200,000 
gallon water storage tank and a pumping station. Client: Dickenson County Public Service 
Authority.

Education
M.S. 1999- Environmental 
Health- East Tennessee 

State University

B.S. 1997- Biology- Virginia 
Polytechnic Institute and 

State University

Affiliations
TLG Board of Directors

Epsilon Nu Eta National 
Environmental Health Honor 

Society



John Pruett, PE, LEED AP
Mechanical Engineer
Mr. Pruett is responsible for overseeing the design of the HVAC systems, 
ensuring that the HVAC systems not only meet the program requirements, 
but meet the long-term needs of the owner. He performs heating and cooling 
load calculations and recommends the type of systems to be incorporated 
into the building. He coordinates with the other disciplines in order to 
integrate the HVAC systems into the building. Mr. Pruett has participated 
on several LEED registered projects; one of his key contributions to these 
projects is conducting energy analyses and recommending energy use 
reduction alternatives.

Mr. Pruett began his career in engineering with a manufacturing company in 
1994. In 1998, he made a career change and joined an engineering consulting 
firm	as	an	HVAC	design	engineer.	He	has	a	broad	range	of	experience	in	
HVAC systems design, including K-12 schools, higher education facilities, 
office	 buildings,	 libraries,	 hotels,	 restaurants,	 a	 convention	 center	 and	
several natatoriums. Having served in the Marines for 14 years, Mr. Pruett 
also	led	a	design	team	for	a	“virtual	memorial”	for	the	birthplace	of	the	U.S.	
Marine Corps.
 
The following are relevant areas of expertise as they pertain to our                   
proposed	team	to	support	this	effort:	
Mechanical Engineering Services
• HVAC Design
• Energy Modeling and Life Cycle Cost Analysis

John  has recently acted as the Mechanical Engineer on the following      
projects:

• New Ridgeview Elementary School - Clintwood, VA
• Huntington East Middle School - Huntington, WV
• Edgewood Elementary School - Charleston, WV
• Cabell County Schools, WV

• Explorer Academy 
• Martha Elementary School Addition
• Salt Rock Elementary School Renovations
• Milton PK-8 Additions and Renovations

• Fayette County Schools, WV
• New River Primary / Oak Hill Middle School
• Fayetteville PK-8 Renovations
• Valley PK-8 Renovations
• Meadow Bridge Elementary Renovations
• Divide Elementary School Additions and Renovations

Education
Bachelor of Science, Purdue 
University, West Lafayette, 

IN, 1993

Professional Licensure
WV, VA, IN

Certifications
LEED Accredited 

Professional



Frankie Kantsios, PE
Electrical Engineer & Audio/Visual and Security
As an electrical engineer, Mr. Kantsios is consistently motivated 
to	 adapt	 to	 the	 team’s	 needs	 in	 assessing	 and	 finalizing	 the	 project	
on time. He is an experienced professional with a proven record of 
managing projects from concept to completion while staying versatile 
to	the	specific	project	at	hand.	By	carrying	out	engineering	and	design	
services	 for	 a	 diverse	 field	 of	 projects	 since	 2013,	Mr.	 Kantsios	 has	
expanded his knowledge and understanding of the industry; providing 
him with the means to meet the clients’ needs for each individual 
program. He has been actively involved in the design of a wide array of 
new structures and renovations to include K-12 educational buildings, 
higher	education	buildings,	healthcare	facilities,	office	buildings,	banks,	
restaurants, hotels, automotive dealerships and service centers, 
apartment complexes and dorms, industrial facilities and warehouses, 
and athletic facilities. Whether working independently or in conjunction 
with other architects, engineers, and contractors, Mr. Kantsios excels 
at	creating	effective	solutions	and	developing	opportunities	that	further	
establish organizational goals. 
 
Frankie has recently acted as the Electrical Engineer on the following     
projects:

• New Ridgeview Elementary School - Clintwood, VA
• Fourth High School Design - Frederick County, VA
• Shady Spring High School Additions and Renovations -  

Raleigh County, WV.
• Waynesboro Public Schools - Waynesboro, VA

• Waynesboro High School Additions and Renovations
• Waynesboro New Career and Technical Education Annex

• George Wythe High School Additions and Renovations -  
Wythe County, VA.

• A.S. Rhodes Elementary School Renovations - Warren County, 
VA

• New Frankfort Elementary School - Mineral County, WV
• Jefferson	County	Schools,	WV

• New Ranson Elementary School
• New Shepherdstown Elementary School

Education
Bachelor of Science in             
Electrical Engineering,

Old Dominion University, 
2019

Associate of Applied
Science, New River

Community College, 2016

Professional Licensure
VA



1. Qualifications and Experience

b. Experience

Describe	the	experience	of	the	firm	or	consotium	of	firms	making	the	proposal	and	the	key	principals	
involved in the proposed project including experience with projects of comparable size and complexity. 
Describe the length of time in business, business experience, public sector experience and other en-
gagements	of	the	firm	or	consotium	of	firms.	Include	the	identity	of	any	firms	that	will	provide	design,	
construction and completion guarantees and warranties, and a description of such guarantees and 
warranties.
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Quesenberry’s Construction was founded in Big Stone Gap, VA by M.S. Quesenberry Jr. in 1945 after 
returning from Europe and WWII.  From our beginning focus on the residential construction market 
(including two US patents for prefabricated framing systems) through the 1960’s to our current role as 
a regional leader in the commercial and industrial construction market sectors, our organization has 
spanned three generations of family ownership in Southwest Virginia.  This length of service in our re-
gion	and	continuity	in	our	values	is	unique	to	our	firm,	and	we	are	happy	to	bring	these	attributes	with	
us to serve as a key part of your project team.

Our history of delivering superior quality construction to Southwest Virginia over the previous 75 years 
includes numerous projects of similar size and scope to the Ridgeview Elementary School Classroom 
Addition.  These include recent higher education projects at UVA Wise such as the New Library, Convo-
cation Center, and Arts Building to name a few.  We also have extensive K-12 experience in our region, 
including renovations and additions to Eastside High School, Norton Elementary School, Appalachia 
Elementary School, Coeburn Primary School, and Powell Valley Elementary School among others.  
Our proposed project team is also currently constructing the new Ridgeview Elementary School that 
this project is adjacent to and will become a part of.  Our experience with similar projects in this area 
coupled with our unique ties and ongoing involvement with the new Ridgeview Elementary School 
make us the ideal choice to successfully deliver this project to the Dickenson County School Board.

To highlight some of our recent relative experience, we have attached project sheets for some past 
projects in our area of comparable size and complexity. We have also attached a copy of our standard 
warranty letter to outline our standard guarantees and warranties.  We are happy to discuss any re-
quested	guarantees	or	warranty	coverage	that	may	differ	from	what	is	outlined	in	the	attached	letter.
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August 25, 2021 
 
 
Mr.  
Title 
Address 
Address 
Address 
 
Re: Job # 

General Warranty 
 
 
Dear Mr. :                         
 
Quesenberry’s, Inc. warrants to the Owner that all materials and equipment furnished 
under this Agreement will be new, unless otherwise specified, and that all Work will be 
of good quality, free from improper workmanship and defective materials and in 
conformance with the Drawings and Specifications.  The Contractor agrees to correct all 
Work performed by him under this Agreement which proves to be defective in material 
and workmanship within a period of one year from the Date of Substantial Completion, 
as Defined in the Contract Documents, or for such longer periods of time as may be set 
forth with respect to specific warranties contained in the Specifications.   
 
The Date of Substantial Completion is __, therefore terms of the warranty expire on __ .   
 
Sincerely, 
 
 
 
Abran Quesenberry 
President               
 
 
File: Job # - Close Out Documents/Correspondence 
   

 



Union Primary School Classroom Additions
Big Stone Gap, Virginia

Project Description:

Quesenberry’s Construction was selected as the Design-Build 
Contractor for construction of additional classrooms to the existing 
Union Primary School facility in Big Stone Gap, Virginia. The selection 
process involved proposal submissions through a PPEA solicitation 
process administered by Skanska USA.  

The new classroom addition is located at the southwest corner of the 
existing facility between the gymnasium and exterior playground.  The 
addition consists of four classroom spaces intended for Kindergarten, 
OT/PT/Sensory, Art, and Music. Additional storage space is also 
included. A central corridor ties the space into the existing gymnasium 
corridor to serve as primary entry to all areas. Given the topography and 
location	of	adjacent	facilities,	the	floorplan	includes	multiple	floor	levels	
with sloping, ADA compliant corridors similar to adjacent construction. 

The design phase began with the execution of an Interim Agreement, 
and once design was completed, a Guaranteed Maximum Price contract 
for the construction phase was executed. This project is currently in the 
construction phase and is on time for a scheduled completion in the 
summer of 2023.

General Contractor:
Quesenberry’s Construction

Architect:
Thompson & Litton

Owner’s Representative:
Skanska USA

Owner:
Wise County Public Schools

Contact Info:
Mike Goforth
Division Superintendent
628 Lake Street NE
Wise, VA 24293
276-328-8017 

Contract Total:
$3,386,700

New Construction:
6,721 SF

Scheduled Completion:
Summer 2023



Project Description:

Quesenberry’s Construction was selected as the Design-Build 
Contractor for classroom additions to the Dickenson County Elementary 
School facility that is currently being constructed. The selection process 
involved proposal submissions through a PPEA solicitation process 
administered by Skanska USA.  

The	final	design	 includes	an	energy	efficient	 insulated	concrete	 form	
system for the building core and shell, as well as a mixture of aluminum 
composite	 panels,	 brick	 masonry,	 porcelain	 tile,	 metal	 soffit,	 and	
aluminum storefronts and curtainwalls for the exterior façade to match 
the adjacent facility. The interior spaces were laid out and carefully 
coordinated with the School System throughout conceptual and design 
development stages to provide additional instructional space that 
reflected	the	school’s	teaching	and	administrative	needs.

The design phase began with the execution of an Interim Agreement, 
and once design was completed, a Guaranteed Maximum Price contract 
for the construction phase was executed.  This project is currently in the 
construction phase and is on schedule to be completed by fall semester 
2023.

Construction Manager:
Quesenberry’s Construction

Civil Design:
The Lane Group

Architectural Design:
ZMM Architects and 
Engineers

Owner’s Representative:
Skanska USA

Owner:
Dickenson County Public 
Schools

Contact Info:
Haydee Robinson
Division Superintendent
309 Volunteer Avenue
Clintwood, VA 24228
276-926-4643

Contract Toal:
$4,134,500

New Construction:
8,746 SF

Scheduled Completion:
Fall 2023

Ridgeview Elementary School Classroom Addition
Clintwood, Virginia



Project Description:

Quesenberry’s Construction was selected as the Design-Build Contractor 
of the new Dickenson County Elementary School.  The selection process 
involved both conceptual and detailed phase proposal submissions 
through a PPEA solicitation process administered by Skanska USA. 
While the solicitation outlined a school with minimum requirements 
of	62,000	sf	of	floorspace	 to	serve	500	students,	Quesenberry’s	was	
ultimately able to enter a construction contract for 63,450 sf of space 
with an option to add two additional classrooms within the original 
Contract Cost Limit.  

The	final	design	 includes	an	energy	efficient	 insulated	concrete	 form	
system for the building core and shell, as well as a mixture of aluminum 
composite	 panels,	 brick	 masonry,	 porcelain	 tile,	 metal	 soffit,	 and	
aluminum storefronts and curtainwalls for the exterior façade.  The 
interior spaces were laid out and carefully coordinated with the School 
System throughout conceptual and design development stages to 
ultimately	provide	a	floorplan	that	reflected	the	school’s	 teaching	and	
administrative needs.

The design phase began with the execution of an Interim Agreement in 
July of 2020, and once design was completed, a Guaranteed Maximum 
Price contract for the construction phase was executed in early 
February of 2021.  This project is currently in the construction phase 
and is scheduled to be completed in February 2023.

Construction Manager:
Quesenberry’s Construction

Civil Design:
The Lane Group

Architectural Design:
ZMM Architects and 
Engineers

Owner’s Representative:
Skanska USA

Owner:
Dickenson County Public 
Schools

Contact Info:
Haydee Robinson
Division Superintendent
309 Volunteer Avenue
Clintwood, VA 24228
276-926-4643

Contract Toal:
$21,611,000

New Construction:
63,450 SF

Scheduled Completion:
Fall 2023

New Ridgeview Elementary School
Clintwood, Virginia



Project Description:

Positioned on a 60-foot hill that divides the upper and lower campuses 
and across from the college’s student center, the UVa-Wise library is a 
vertical link and positive connector for the campus.

Realizing their previous library couldn’t accommodate expansion of 
its print collection or properly serve its growing student population, 
University of Virginia’s College at Wise (UVa-Wise) sought to create 
a new library to strengthen its academic mission. The new 66,000 SF 
building, a symbol for the campus and a spectacular venue for learning, 
provides 24/7 access to leading-edge study and collaboration spaces 
available to students, faculty, and community members.

To achieve this dual function as both library and campus link, the building 
has two vertical circulation cores, one providing access between the two 
campuses and one serving secure library areas. The vertical pathway 
between the upper and lower campus is equipped with group-learning 
areas, multimedia space, lounge seating and a cafe. A tiered-outdoor 
seating area complements the library’s design and further encourages 
community	and	campus	walkability.	The	facility	also	offers	office	space	
for current and future librarians along with abundant shelving for 300,000 
volumes, double the current UVa-Wise collection.

Construction Manager:
Quesenberry’s Construction

Owner:
University of Virginia

Contact Info:
University of Virginia
Charlottesville, VA 22904
Steve Dempsey
434-243-8140

Contractual Date:
January 2012

Construction Package Start 
Date:
July 2013

Completion Date:
June 2016

Contract Amount:
$27,493,189	

Total Project Cost:
$37,100,000

New Construction:
66,000 SF

University of Virginia’s College at Wise Library
Wise, Virginia



Eastside High School Expansion and Renovation
Wise, Virginia

Project Description:

This project involved the complete renovation and expansion of the 
existing Coeburn High School to act as the new consolidated school for 
Coeburn and St. Paul high school students.  

Renovations to the existing building included new interior and exterior 
finishes;	 mechanical,	 electrical,	 and	 plumbing	 upgrades;	 structural	
repairs; complete gymnasium renovations; AV and telecommunications 
upgrades; and provisions for ADA compliance.  New expansions to the 
facility	included	a	new	science	wing	and	administrative	offices	as	well	
as improved hardscapes and site amenities.

This	project	had	a	hard	finish	date	set	prior	to	the	commencement	of	work	
in order to be open in time for the future fall semester.  Quesenberry’s 
Construction was able to meet this date and ensure that students, 
faculty	 and	 staff	 had	 full	 use	 of	 the	 building	 as	 originally	 planned.		
Although there were numerous unforeseen issues that arose during the 
alterations	to	the	aging	structure,	Quesenberry’s	was	still	able	to	finish	
this project on time and within the school system’s allocated budget.

General Contractor:
Quesenberry’s Construction

MEP Design:
ZMM Architects and 
Engineers
*Formerly OWPR, Inc.

Owner:
Wise County Public Schools

Contact Info:
Greg Mullins
Division Superintendent
628 Lake Street NE
Wise, VA 24293
276-328-8017 

Contractual Date:
Summer 2012

Completion Date:
Fall 2013

Contract Total:
$8,690,000	

Renovated Space:
65,327 SF

New Construction:
17,715 SF



Project Description:

Quesenberry’s Construction was selected as the General Contractor 
for the new VDOT Fremont Area Headquarters in Clintwood, Virginia 
through a competitive bid solicitation

The project involved the construction of a combination building that 
included	 administrative	 and	 operational	 offices	 as	 well	 as	 vehicle	
maintenance bays and a fuel island. The site was designed to allow 
for the future construction of a chemical storage building, spreader and 
tailgate racks, and underwater brine storage. Site civil work included 
an underground stormwater detention system to eliminate the need for 
surface retention and treatment areas, maximizing the use of available 
space on site. Other site improvements include concrete walks, paved 
approach and parking areas, perimeter security fencing and gated 
access, and related amenities.

Though the project experienced unforeseen delays due to supply and 
resource allocation issues related to the COVID-19 pandemic, it is 
currently	scheduled	to	finish	within	budget	and	on	time	for	a	January	
2023 completion.

Construction Manager:
Quesenberry’s Construction

Architect:
Thompson & Litton

Owner:
Virginia Department of 
Transportation

Contact Info:
Dick Houchins
Senior Project Manager
Thompson & Litton
103 East Main Street
Wise, VA 24293
(276) 328-2161

Contract Total:
$7,028,896

New Construction:
14,875 SF

Site Area:
5.49 Acres

Scheduled Completion:
January 2023

VDOT Fremont Area Headquarters
Clintwood, Virginia



VDOT Konnarock Area Headquarters
Konnarock, Virginia

Project Description:

Quesenberry’s Construction was selected as the General Contractor for 
the new VDOT Konnarock Area Headquarters in Konnarock, Virginia. 
This project was awarded through a competitive bid solicitation.

The project involved the construction of a combination building that 
included	 administrative	 and	 operational	 offices	 as	 well	 as	 vehicle	
maintenance bays. The facility also includes a separate chemical 
storage building, fuel island, salt pond, equipment and spreader racks, 
and related site improvements including concrete walks, asphalt paving, 
and perimeter security fencing. Civil infrastructure includes extensive 
stormwater	 detention	 and	 stormwater	 quality	 systems	 to	 treat	 runoff	
from the site.

Conditions at the site necessitated that the existing soils be amended 
in	order	to	be	suitable	for	the	fill	operations	required	to	bring	the	site	to	
subgrade. Quesenberry’s worked with the project team and consultants 
to aid at arriving at a solution to this issue that minimized negative 
impacts to the project. This was a key factor in allowing Quesenberry’s 
to	complete	this	project	on	time	and	within	the	specified	budget.

General Contractor:
Quesenberry’s Construction

Architect:
TKA Architects

Owner:
Virginia Department of 
Transportation

Contact Info:
Dewayne Jennings
Project Manager
TKA Architects
300 Church Street
Blacksburg, VA 24060
(540) 951-4925

Contract Total:
$4,626,726

New Construction:
15,944 SF

Site Area:
4.50 Acres



HISTORY
ZMM was founded in 1959 in Charleston, West Virginia by Ray Zando, Ken Martin, and Monty Milstead. 
Since	the	inception	of	the	firm,	ZMM	has	been	dedicated	to	providing	an	integrated	approach	to	building	
design for our clients. ZMM delivers this integrated approach by providing all building related design 
services, including architecture, engineering (civil, structural, mechanical, and electrical), interior design, 
and	construction	administration	from	our	office	in	Charleston.	Our	integrated	design	approach	makes	
ZMM	unique	among	architectural	firms	in	West	Virginia	and	Virginia,	and	helps	to	ensure	the	quality	of	
our design solutions by providing more thoroughly coordinated construction documents.

Over the last decade, ZMM has become a leader in sustainable or ‘green’ design in West Virginia. 
In addition to participating in sustainable design and construction seminars throughout the States, 
ZMM	designed	one	of	the	first	sustainable	educational	facilities	in	West	Virginia	(Lincoln	County	High	
School). ZMM’s unique design approach has proven invaluable on projects that employ sustainable 
design principles, which often require a more integrated approach to building design.

ZMM	recently	expanded	its	services	to	Virginia.	The	Blacksburg	Office	works	in	conjunction	with	the	
Charleston	Office,	and	delivers	 the	same	quality	of	 services	 to	 its	 clients	across	Virginia	and	West	
Virginia.

As ZMM enters our second half-century providing professional design services in West Virginia and 
Virginia, we remain committed to the ideal of providing high quality, client focused, design solutions 
that meet budget and schedule requirements. This commitment to quality has been recognized through 
both State and National design awards, as well as through the long-term client relationships that we 
have developed.

1. Qualifications and Experience
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ZMM has been dedicated to the integrated approach to building design which is unique to architectural 
firms	of	our	size.	Our	past	successful	experience	demonstrates	that	providing	multi-disciplined	services	
within	one	organization	results	in	a	fully	coordinated	project.	ZMM	has	the	qualified	professionals	avail-
able to provide services throughout the duration of a project from the initial planning phases through 
post-occupancy evaluations and beyond.

Advantages of an integrated Design Approach:
•  The Owner has a Single Point of Design Responsibility
•  Improved Design Schedule
•  Improved Coordination of Documents
• Improved Construction Phase Services
•  Well Coordinated Documents Lead to Better Bids for the Owner

Additionally,	 ZMM	 is	 constantly	 working	 to	 improve	 the	 services	 we	 offer	 by	 addressing	 emerging	
and evolving trends that impact the design and construction market. ZMM has six LEED accredited          
Professionals	on	staff	 to	address	 the	needs	of	our	clients	who	are	 interested	 in	designing	buildings	
that meet the US Green Building Council’s standards. This continues ZMM’s active implementation of 
sustainable design principles on our projects.

SERVICES
Pre-Design       Post Design
Educational Facility Planning    Construction Administration
Programming      Value Engineering
Space Planning      Life Cycle Cost Analysis
Feasibility Studies      Post-Occupancy Evaluation
Existing Building Evaluation
Site Evaluation and Analysis
Master Planning
Construction Cost Estimating

Design
Architectural Design
Sustainable Design Interior Design
Lighting Design
Landscape Architecture

Engineering
Civil
Mechanical
Electrical
Structural
Net Zero Buildings
Energy Consumption Analysis

1. Qualifications and Experience
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RIDGEVIEW 
ELEMENTARY SCHOOL
LOCATION
CLINTWOOD, VA

SIZE
65,551 SF

COMPLETION
2022

COST
EST. $24.3M

ZMM was commissioned to provide the design 
for a new 27 classroom, 550 student stand-
alone elementary school on the campus of the 
existing Ridgeview High School and Middle 
School.

ZMM is teamed with Quesenberry’s Construction and The Lane Group, 
Inc providing services for the PPEA project.  The project makes use 
of Insulating Concrete Forms construction, and utilizes a mix of 
exterior cladding materials which pay homage to the existing 
buildings on the site, but allow the school to shape an aesthetic all its 
own.  The interior program consists of classrooms, STEAM spaces, 
dining, athletics, special education, and accessory/support spaces.  
Flexible spaces are provided which accommodate a wide range of 
programs including instruction, pull-out, conference, and administrative 
space. 

Construction for the project started in April of 2021, and is expected 
to be completed by late 2022.

ZMM.COM



The facility features classrooms for pre-kindergarten through  fth grade, a 
state-of-the-art media center, middle-school-sized gymnasium, full-service 
cafeteria, two computer labs, as well as art and music classrooms. Each 
classroom is equipped with interactive projectors, allowing more  exibility 
in the use of classroom white boards. Ample daylighting is provided via 
high ceilings and windows in every classroom, and daylighting controls 
are implemented for reduced energy use and more effi  cient operations.

Due to the severely-sloping site on which the building is located, the school 
consists of three levels, connected by a grand stair in the central entry 
lobby. A full-height window wall at the grand stair allows light to enter at 
all levels, and creates views to the surrounding neighborhood. The school 
is also utilized as a community center. As such, the access control system 
allows the building to be secured in  exible ways; allowing access to some 
parts of the building for public events, while preventing access to others.

These elements created a 21st century learning environment, and a place to 
bring residents together. The building is a symbol of pride and community 
for Lexington, as the original school has been for the last 90 years.

HARRINGTON WADDELL 
ELEMENTARY SCHOOL

Harrington Waddell Elementary School aims 
to provide a contemporary replacement of the 
demolished school, while exhibiting a modern 
interpretation of the legacy building’s aesthetic.

LOCATION
LEXINGTON, VA

SIZE
53,804 SF

COMPLETION
2016

COST
$12.5M

ZMM.COM



The school had eight mobile classrooms located in the back that had been 
utilized for years. The student capacity after additions and renovations 
were complete was projected to be 722.

Another important goal was to recon gure space around the existing 
main entrance to increase security. The administration suite and the clinic 
adjacent to the main entrance were relocated to create a secure entry 
area. Guests must be granted access through two doors to access the rest 
of the school.

There are two larger classroom additions that included collaborative 
spaces. The size of the cafeteria was expanded, and doubles as the 
physical education space. An improved media center was also added. Site 
improvements helped ease congestion for drop off  and pick up of students.

FALLING BRANCH 
ELEMENTARY SCHOOL

The primary goal of the addition and 
renovation was to alleviate overcrowding. 
The 2013/2014 study showed student capacity 
at 466, but the enrollment was 522.

ZMM.COM

LOCATION
CHRISTIANSBURG, VA

SIZE
40,500 SF

COMPLETION
2018

COST
$8.75M



Through the use of L-shaped classrooms, teachers can con gure the 
spaces to meet the needs of their students. The school is equipped with 
a STEAM Lab where students can research and create not only in single 
discipline classes, but across disciplines to allow for more experiential 
and retainable learning. An outdoor classroom is placed adjacent to the 
STEAM Lab for outside learning experiences.

This is the  rst zero-energy school and building in West Virginia. To achieve 
this, the design team utilized an exterior wall system of insulated concrete 
forms that substantially increases the thermal mass and airtightness of 
the exterior. We also utilized a geothermal system for the HVAC and used 
LED lighting for the entire project. The last major component utilized 
to achieve this goal is the use of solar panels on the roof and ancillary 
structures of the project. These elements combined provide a zero-energy 
building at a cost similar to a conventionally-designed building.

The school has a gym to seat 500 spectators for sport activities and 
performances. The cafeteria is located on the opposite side of the platform 
and can also be used for more intimate performances.

RIDGEVIEW 
ELEMENTARY SCHOOL

Ridgeview Elementary School is a 560-student 
capacity building. The school contains 
24 classrooms, support spaces, and an 
autism and special education suite.

LOCATION
SOPHIA, WV

SIZE
61,405 SF

COMPLETION
2018

COST
$14.2M

AWARDS
2020 AIA WV MERIT AWARD

ZMM.COM



The facility will replace the existing Ceres Elementary School as well as 
house students from Glenwood PK-8 and Brushfork Elementary Schools 
to help eliminate overcrowding. The school includes a PE room, cafeteria, 
full commercial kitchen, media center, combined art/music classroom, 
and a computer classroom. The classrooms are arranged so the 
Pre-Kindergarten and Kindergarten classrooms are all on one side of the 
main entrance, segregated from the remainder of the classrooms. Grades 
1-5 are on the opposite side of the entrance in a two-story arrangement. 
The shared spaces, such as the media center, PE room, cafeteria, and 
administration suite, are all located in the center of the building.

The exterior of the building is designed to re ect a lodge. To accomplish 
this, all of the classrooms, as well as the main entrance, have sloped metal 
roofs. The exterior materials are a combination of brick, metal panel, and 
stone veneer. The school is designed with ICF exterior walls and polished 
concrete  oors throughout. The site includes a separate bus loop and 
parent loop on the front of the building and an isolated service drive on 
the backside of the facility. A maintenance drive is also included to allow 
access to an existing cemetery on site.

MOUNTAIN VALLEY 
ELEMENTARY SCHOOL

Mountain Valley Elementary School located in 
Green Valley, WV will serve approximately 400 
students in grades Pre-Kindergarten through 
5th Grade.

LOCATION
BLUEFIELD, WV

SIZE
47,400 SF

COMPLETION
2019

COST
$12.5M

AWARDS
2020 AIA WV MERIT AWARD

ZMM.COM



The Administration Building contains eleven offices, two conference 
rooms, a lobby with receptionist area, a work area, a storage area, 
and restrooms. This building also contains a driver training room for 
50 drivers, and a driver lounge. The interior is designed to allow for 
future expansions. The Administration Building was awarded LEED 
Silver Certification.

The Vehicle Maintenance Building has offi  ce space in the center with 
repair bays on each side. The offi  ce space includes seven offi  ces (with the 
potential to grow), a lobby with receptionist area, restrooms, a waiting 
room, a separate employee lounge with restrooms and showers, a 
technical research room, a work room, and a custodial closet. A separate 
area of this building includes a tool storage room, a component room, 
parts storage,  uid storage, a pump room, and a compressor room. 
Heavy-duty bays are grouped together on one side of the facility. The 
opposite side houses light-duty bays. 

The Wash and Fuel Facility has four fueling service bays, a tire service bay, 
two wash bays, and an offi  ce. The complex also has a Storage Facility.

FREDERICK COUNTY 
TRANSPORTATION FACILITY

The design of the transportation complex 
consists of two separate primary buildings: 
one for administration offi  ces, the other 
houses vehicle maintenance.

LOCATION
WINCHESTER, VA

SIZE
52,638 SF

COMPLETION
2013

COST
$17M

ZMM.COM

LEED 
SILVER



Lane Engineering was formed in March of 1996 by Bobby Lane and Matthew Lane. For 25 years, Bob-
by had worked as an engineer in both the public and private sectors. His son, Matthew, had returned to 
graduate school to pursue his master’s degree after working in the private sector. An opportunity pre-
sented	itself,	and	the	father	and	son	made	the	decision	to	start	their	own	engineering	firm.	The	Lanes	
were	determined	 to	create	a	firm	 that	provided	an	unmatched	 level	of	service	 to	clients	 throughout	
Southwest Virginia and Northeast Tennessee.

In 2007, Lane Engineering expanded its services to include architecture with the acquisition of J.A. 
Gibson	and	Associates	of	Wytheville,	VA.	And	the	company	adopted	a	new	name	-	“The	Lane	Group”.	
Six years later, in 2013, The Lane Group (TLG) merged with Adams-Heath Engineering of Galax, VA.

Through the years, TLG has become one of the most respected and diverse architectural and engi-
neering	firms	in	the	region.	We	are	known	for	our	ability	to	work	with	multiple	state	and	federal	agencies	
to develop innovative funding strategies that help make our clients’ projects a reality. Our dedicated 
and experienced professionals are experts at taking a project from conception through construction. 
At TLG, our foundation has always been providing exceptional services to our clients. We work well 
together and we stand ready to serve you.

1. Qualifications and Experience
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Project Description:

The Lane Group was commissioned by the Wythe County Board of Supervisors to  provide planning, 
design and construction documentation for a new 90,000 SF arena facility that features 210-foot primary 
structure clear span to accommodate seating for 2500 spectators around a 45,000 SF performance 
area.  It is intended to be a multipurpose facility capable of hos ting a wide range of events including 
equestrian shows, music concerts, regional trade shows, rodeos, and tractor pull competitions. The 
project is curretnly under construction.

Services included:  
• Assisted the County with site selection.
• Worked closely with the County for Site/Civil and Architectural Design for an 90,000 SF facility.
• 90-acre site development
• Public meeting facility/site renderings.
• Topographic mapping of the project area.
• Design of parking lots and access roads.
• Erosion & Sediment Control Plan.
• Stormwater management.
• Storm sewer, water and wastewater

Owner:
Wythe County Board of 
Supervisors

Contact Info:
340 South Sixth Street
Wytheville, VA 24382
276-223-4500

Funding Provided By:
Tobacco Commission
Virginia Farm Bureau
Wythe County

Completion Date:
January 2019

Total Project Cost:
$4,000,000

Appalachian Regional Exposition Center
Wytheville, Virginia



Project Description:

The Lane Group was commissioned by the Project Architect and the 
Grayson County Board of Supervisors to provide Site/Civil Engineering 
services for the new Grayson Highlands School Project.
 
Services included:  
• Site/Civil Design.
• Topographic mapping of the project area.
• Design of parking lot and access road.
• Total of 60 parking spaces for Library and nearby church.
• Erosion & Sediment Control Plan.
• Stormwater management.
• 23,800	LF	of	off-site	waterline	extension.
• On-site wastewater treatment system.
• VDOT State Route improvements with turning lanes.
• Site design provided for Project Architect and utility and roadway 

design provided for Grayson County.

Owner:
Grayson County Public 
Schools

Contact Info:
Post	Office	Box	217
Independence, VA 24348
276-773-2471

Funding Provided By:
Various

Completion Date:
June 2012

Total Project Cost:
Site/Civil Only

Grayson Highlands School Site Project
Troutdale, Virginia



c. Contact Information

Provide	the	names,	addresses,	and	telephone	numbers	of	persons	within	the	firm	or	consotium	of	firms	
who may be contacted for further information.

Quesenberry’s Construction
Abran Quesenberry
104 East 19th Street
Big Stone Gap, VA 24219
Office:	(276)523-0411
Cell: (276)393-6621
aquesenberry@quesenberrys.com

1. Qualifications and Experience
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1. Qualifications and Experience

The following information can be found in Volume II under Tab 1, as this information is deemed 
proprietary.

d. Financial Statements

Provide	a	current	or	most	recently	audited	financial	statement	of	the	firm	or	firms	and	each	partner	with	
an equity interest of twenty percent or greater.

Volume I



e. Conflict of Interest

Identify any persons known to the proposer who would be obligated to disqualify themselves from par-
ticipation in any transaction arising from or in connection to the project pursuant to the Virginia State 
and	Local	Government	COnflict	of	Interests	Act,	Chapter	31	(§	2.2-3100	et seq.) of Title 2.2.

Quesenberry’s Construction, ZMM, and The Lane Group are not aware of any persons who would be 
obligated to disqualify themselves from participation in any transaction arising from or in connection to 
the project.

1. Qualifications and Experience
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The following information is deemed proprietary. This information can be found in Volume II 
under Tab 2.

a. Project Description and Conceptual Design
b. School Board Participation
c. Permits and Approvals
d. Anticipated Adverse Impacts
e. Projected Positive Impacts
f. Proposed Schedule
g. Risk and Liability
h. Ownership and Operation Restrictions
i. Phased or Partial Openings
j. Other Assumptions
k. Contingencies

2. Project Characteristics - Proprietary Information
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The following information can be found in Volume II under Tab 2, as this information is deemed 
proprietary. 

a. Project Description and Conceptual Design
Provide a description of the project, including the conceptual design. Describe the proposed project 
in	sufficient	detail	so	that	type	and	intent	of	the	project,	the	location,	and	the	communities	that	may	be	
affected	are	clearly	identified.

b. School Board Participation
Identify and fully describe any work to be performed by the School Board.

c. Permits and Approvals
Include a list of all federal, state, and local permits and approvals required for the project and a sched-
ule for obtaining such permits and approvals.

d. Anticipated Adverse Impacts
Identify any anticipated adverse social, economic, and environmental impacts of the project. Specify 
the strategies or actions to mitigate known impacts of the project.

e. Projected Positive Impacts
Identify the projected positive social, economic, and environmental impacts of the project.

f. Proposed Schedule
Identify the proposed schedule for the work on the project, including the estimated time for completion.

g. Risk and Liability
Propose aallocation of risk and liability for work completed beyond the agreement’s completion date, 
and assurances for timely completion of the project.

h. Ownership and Operation Restrictions
State assumptions related to ownership, legal liability, law enforcement, and operation of the project 
and the existence of any restrictions on the School Board’s use of the project.

i. Phase or Partial Openings
Provide information relative to phased or partial openings of the proposed project prior to completion 
of the entire work.

j. Other Assumptions
List any other assumptions relied on for the project to be successful.

k. Contingencies
List any contingencies that must occur for the project to be successful.

2. Project Characteristics
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The following information is deemed proprietary. This information can be found in Volume II 
under Tab 3.

a. Preliminary Estimate
b. Development, Financing and Operations
c. Discussion of Assumptions
d. Risk Factors
e. Resources
f. Revenue Sources
g. Tax-Exempt Financing

3. Project Financing - Proprietary Information
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The following information can be found in Volume II under Tab 3, as this information is deemed 
proprietary. 

a. Preliminary Estimate
Provide a preliminary estimate and estimating methodology of the cost of the work by phase, segment, 
or both.

b. Development, Financing and Operation
Submit	a	plan	 for	 the	development,	 financing,	and	operation	of	 the	project	 showing	 the	anticipated	
schedule on which funds will be required. Describe the anticipated costs of and proposed sources and 
uses for such funds including any anticipated debt service costs. The operational plan should include 
appropriate	staffing	levels	and	associated	costs.	Include	supporting	due	diligence	studies,	analyses,	or	
reports.

c. Discussion of Assumptions
Include a list and discussion of assumptions underlying all major elements of the plan. Assumptions 
should	 include	 all	 significant	 fees	 associated	 with	 financing	 given	 the	 recommended	 financing	 ap-
proach. In addition complete disclosure of interest rate assumptions should be included. Any ongoing 
operational fees, if applicable, should also be disclosed as well as any assumptions with regard to 
increases in such fees.

d. Risk Factors
Identify the proposed risk factors and methods for dealing with these factors.

e. Resources
Identify any local, state, or federal resources that the proposer contemplates requesting for the project. 
Describe the total commitment, if any, expected from governmental sources and the timing of any an-
ticipated commitment. Such disclosure should include any direct or indirect guarantees or pledges of 
the School Board’s credit or revenue.

f. Revenue Sources
Identify the amounts and the terms and conditions for any revenue sources.

g. Tax-Exempt Financing
Identify	any	aspect	of	the	project	that	could	disqualify	the	project	from	obtaining	tax-exempt	financing.

3. Project Financing
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a.	Project	Benefit
b. Public Support or Opposition
c. Strategy and Plan
d.	Community	Benefit
e. Compatibility
f.	Team	Participation	Efforts

4. Project Benefit and Compatibility
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a. Project Benefit

Identify	who	will	benefit	from	the	project,	how	they	will	benefit,	and	how	the	project	will	benefit	the	over-
all community, region, or state.

Classroom Addition:
Per the Dickenson Star article published on June 30, 2021, construction of additional classroom space, 
including	adaptive	reuse	of	existing	areas,	will	give	the	School	Board	further	flexibility	to	increase	at-
tendance at the new Ridgeview Elementary School. This is important because of the age of the two 
remaining elementary schools, the need to maintain appropriate and potential future COVID mitigation
strategies	at	the	older	schools,	and	the	needs	identified	at	Ervington	Elementary	and	Clintwood	Ele-
mentary in a 2018 engineering study. The use of grant funds made available in the new School Con-
struction	Fund	and	Program	will	also	inject	capital	into	the	area	and	will	provide	an	economic	benefit	to	
Dickenson County.

Bus Garage:
With the opening of the new Ridgeview Elementary School scheduled for early 2023, the Ridgeview 
Campus will house the majority of Dickenson County’s K-12 student facilities. Given the increased 
amount	of	bus	traffic	on	campus,	the	proposed	bus	garage	would	greatly	aid	operational	efficiency	and	
logistics given the centralized location. This will provide Dickenson County Public schools with a new, 
state of the art facility that lowers maintenance and operational costs. The inclusion of administrative 
space	for	School	Resource	Officers	will	add	further	benefits	and	safety	measures	to	the	proposed	facil-
ity and greater Ridgeview campus. Funding the project through the use of grant funds made available 
in the new School Construction Fund and Program will also inject capital into the area and will provide 
an	economic	benefit	to	Dickenson	County.

4. Project Benefit and Compatibility
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4. Project Benefit and Compatibility

b. Public Support or Opposition

Identify any anticipated public support or opposition, as well as any anticipated government support or 
opposition, for the project.

Our	team	feels	that	the	public	will	support	this	project	based	on	the	project	benefits	outlined	in	Section	
4.a.	We	anticipate	local	and	state	government	support	of	the	project	given	the	nature	of	the	benefits	it	
provides and the funding sources available to the School Board as outlined in Section 4.a.

Volume I



c. Strategy and Plan

Explain the strategy and plans that will be carried out to involve and inform the general public, business 
community,	and	governemntal	agencies	in	areas	affected	by	the	project.

Classroom Addition:
Our Team will work with the School Board to inform the public of the classroom expansion plans and 
what positive impacts they will have on the overall general public and business communities. This can 
be done through question and answer sessions that involve public comment, as well as the issuance 
of	press	releases	outlining	specific	information	with	the	intent	to	inform	the	public	of	the	overall	project	
scope and details. We will work closely with the School Board to ensure that the general public is in-
volved and informed through all phases of this project.

Bus Garage:
Our Team will work with the School Board to inform the public of the new facility plans and what positive 
impacts it will have on the overall general public and business communities. This can be done through 
question and answer sessions that involve public comment, as well as the issuance of press releases 
outlining	specific	information	with	the	intent	to	inform	the	public	of	the	overall	project	scope	and	details.		
We will work closely with the School Board to ensure that the general public is involved and informed 
through all phases of this project.

4. Project Benefit and Compatibility
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4. Project Benefit and Compatibility

d. Community Benefit

Describe	 the	anticipated	significant	benefits	 to	 the	community,	 region	or	state,	 including	anticipated	
benefits	to	the	economic	condition	of	the	School	Board	and	Dickenson	County,	and	whether	the	project	
is critical to attracting or maintaining competitive industries and businesses to Dickenson County, or the 
surrounding areas.

Classroom Addition:
As	noted	in	Section	4.a.,	this	project	will	give	the	School	Board	greater	flexibility	to	increase	attendance	
at the new Ridgeview Elementary School. This is important because of the age of the two remaining 
elementary schools, the need to maintain appropriate COVID mitigation strategies at the older schools, 
and	 the	needs	 identified	at	Ervington	Elementary	and	Clintwood	Elementary	 in	a	2018	engineering	
study. The use of grant funds made available in the new School Construction Fund and Program will 
also	inject	capital	into	the	area	and	will	provide	an	economic	benefit	to	Dickenson	County.

While		these	benefits	are	not	directly	tied	to	attracting	and	maintaining	competitive	industries	and	busi-
nesses	to	Dickenson	County,	the	benefits	outlined	above	will	aid	the	county	and	surrounding	areas	and	
provide ancillary support to these entities through a robust and modern public school system.

Bus Garage:
As	noted	in	Section	4.a.,	the	proposed	bus	garage	will	greatly	aid	operational	efficiency	and	logistics	
for the School Board given the centralized location. It will provide a new, state of the art facility that 
lowers maintenance and operations costs. The inclusion of administrative space for School Resource 
Officers	will	add	further	benefits	and	safety	measures	to	the	proposed	facility	and	Ridgeview	campus.		
These	benefits	will	be	expanded	upon	with	the	opening	of	the	new	Elementary	School	and	classroom	
additions. Funding the project through the use of grant funds made available in the new School Con-
struction	Fund	and	Program	will	also	inject	capital	into	the	area	and	will	provide	an	economic	benefit	to	
Dickenson County.

While		these	benefits	are	not	directly	tied	to	attracting	and	maintaining	competitive	industries	and	busi-
nesses	to	Dickenson	County,	the	benefits	outlined	above	will	aid	the	county	and	surrounding	areas	and	
provide ancillary support to these entities through a robust and modern public school system.
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e. Compatibility

Describe compatibility with the local comprehensive plan, local infrastructure development plans, the 
capital improvements budget, or other government spending plan.

Infrastructure to service this new project, including electrical, storm sewer, sanitary sewer, domestic 
water, and natural gas, are all immediately available and ready to service the completed facility. We 
are not aware of any other infrastructure developments, capital improvements, or other government 
spending that is required for this project.

4. Project Benefit and Compatibility
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4. Project Benefit and Compatibility

f. Team Participation Efforts

Provide	a	statement	setting	forth	participation	efforts	that	are	intended	to	be	undertaken	in	connection	
with this project with regard to the following types of businesses: (i) minority-owned businesses, (ii) 
woman-owned businesses, and (iii) small businesses.

Quesenberry's Construction is a certified Small Business Entity in the Commonwealth of Virginia, as 
well as a federal HUBZone contractor. In addition to this, we will work closely with the School Board 
to solicit involvement from lower tiered contractors meeting minority, woman, and small business 
criteria through all phases of this project. We hope that these designations allow the School Board to 
meet their small and diversified business participation criteria.

ZMM	Architects	and	Engineers	and	The	Lane	Group	are	also	both	certified	Small	Businesses	in	
the													Commonwealth of Virginia.
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